



[S14-03472]

ADDENDUM NO. 1

TO THE

**City of Sault Ste. Marie
Pullar Boiler Replacement
Sault Ste. Marie, Michigan**

ADDENDUM NO. 1 is issued December 18, 2023, to clarify, modify, and/or change the original plans and specifications issued by UP Engineers and Architects. This ADDENDUM NO. 1 is hereby made part of the Contract Documents for the contract noted below.

City of Sault Ste. Marie – Pullar Boiler Replacement

Please acknowledge receipt of this ADDENDUM NO. 1 on the appropriate blank on the Bid Form.

GENERAL

1. See **attached sign in sheet** from the pre-bid walk through.

SPECIFICATIONS

2. BID FORM – The base bid work shall be complete by September 1, 2024 **unless the contractor can provide documentation from the boiler manufacturer that the equipment will not be produced in time for said completion date.**

PLANS

3. Add **KEYNOTE 3 – CONTRACTOR TO INSPECT ALL EXISTING PIPING AND PROVIDE ADDITIONAL PIPE SUPPORTS AS NECESSARY TO PREVENT THEM FROM MOVING.**

END OF ADDENDUM NO. 1

Prepared by:

U.P. Engineers & Architects, Inc.

[illegible]